सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA28135759981112T
Certificate Issued Date	:	25-Jan-2021 11:49 AM
Account Reference	:	NONACC (FI)/ kacrsfl08/ BANGALORE10/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08390606737181 63T
Purchased by	:	D V KUMAR
Description of Document	:	Article 12 Bond
Description	:	WORK AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	D V KUMAR
Second Party	:	EXECUTIVE ENGINEER DASARAHALLI DIVISION BBMP
Stamp Duty Paid By	:	D V KUMAR
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

ಸಹಾಯಕ ಕಂದಾಯ ಅಧಿಕಾರಿಯವರ ಕಛೇರಿ
ನೋ. ಸಂಖ್ಯೆ: ಎಆ್-44/ಆ್ಯಡಿಷನ್/ 07/45217/2015-16
ದಿನಾಂಕ: 07-08-2015

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/167/2020-21, Dtd : 01.02.2021

1.This Agreement, entered this day 01... of.Feb.2021 Between Executive Engineer, Dasarahalli Division, BBMP, herein after SRI D V KUMAR, 657/1, 5th Main, Lavakushanagara, Laggere, Bangalore-560 058. (Here in called Contractor) of Other part.

D.V.K

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.

Statutory Alert:
1. The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA

Whereas the Employer is desirous that the Contractor execute the work

Name of Work:	Community property maintenance school building in ward no 13 Shettyhalli sub division
Est Cost:	21.00 Lakhs Indent No: 46020
Job Code:	013-21-000074 PCode-1771
Administrative Approval:	EE /DD/AS/162/2020-21, Dt: 17.04.2019.
Technical Sanction:	SE /DZ/TS/106/2020-21, Dt: 02.12.2020.
Tender Notification No& Date:	No.BBMP/EE/DD/Ten/22/2020-21, Date:17.11.2020

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs.18,62,191.84 (Rupees Eighteen Lakh Sixty Two Thousand One Hundred Ninety One and Eighty Four Paise Only) Which is (+) 3.77% Above SR of 2018-19) rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
FSD	Go Order No:FD 876 EXP –12/2017, Bangalore, Dated:10.10.2017			-
Difference Amount	-	-	-	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1.

2. Ramesh. KS

EXECUTIVE ENGINEER
DASARAHALLI DIVISION
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.